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CONTRACT SPECIFICATIONS 

 

SECTION 00 11 13 

ADVERTISEMENT FOR BIDS 
 

THE PORT OF MOSES LAKE IS CURRENTLY ACCEPTING SEALED BIDS FOR CONSTRUCTION 

OF THE FOLLOWING: 

 

NORTHERN COLUMBIA BASIN RAILROAD PROJECT 

 

CONTRACT NO. 26-099 

 

Scope of Work: The Scope of Work is as defined throughout the Contract Documents. A general description 
of the Work required for this project includes construction of a railroad spur approximately 
4.7 miles in length and track improvements to approximately 2.7 miles of existing track. The 
Work includes at least site demolition; grubbing; erosion control; removal of excess or 
unsuitable materials; embankment; culverts; railroad grade crossings with associated 
roadway improvements; railroad crossing signals; sidewalks; curb and gutter; installation of 
underground utilities; asphalt paving; fencing; striping and signage, and related details. This 
Work is intended to be consistent with Work required by Drawings and Specifications that 
will take precedence over this paragraph. 

Bid Estimate: Estimated cost range is $40 to $47.5 million, plus Washington State Sales Tax (WSST). 

Sealed Bid Date / 
Time / Location 

Bids will be received at the Front Reception Desk, Port Administration  

Office, 7810 Andrews Street NE, Moses Lake, Washington until 2:00 P.M. on October 2nd, 
2026, at which time they will be publicly opened and read aloud. The Port of Moses Lake 
reserves the right, in its sole discretion and without liability therefore, to reject any and all 
bids, to waive any irregularities or informalities in the bid or in the bidding process, or to re-
bid the Project. No bidder may withdraw its bid after the hour set for the opening of bids.  

Pre-Bid 
Conference and 

Site Tour 

A mandatory pre-bid conference and site visit have been set for September 9th, 2026 at 
Conference and 10:00 A.M. The site visit will convene at the Port's Administration Office: 
located at 7810 Andrews Street NE, Moses Lake, Washington. 

Bid Security: Each bid must be accompanied by a Certified Check or Bid Security Bond in an amount 
equal to five (5) percent of the bid. 

Contact 
Information 

All questions are to be put into writing to the Port at Information: 
NCBRP_Bid@rockpmservices.com. No oral answers will be binding by the Port.                                                              

Bidding 
Documents 

Plans, Specifications, Addenda, and Plan Holders List for this project are Documents: 
available through an email request sent to NCBRP_Bid@rockpmservices.com. Bidders 
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Work Restrictions 

 

must "Register as a Bidder" or “Register as a Subcontractor or Vendor” in order to receive 
automatic email notification of future addenda and to be placed on the "Bidders List" or 
“Subcontractor/Vendor List.”  

The Contractor will have 460 calendar days to complete the work and receive the letter of 
Substantial Completion, and an additional 30 calendar days for completion of all punch list 
work and receive the letter of Physical Completion. 

Liquidated damages will be $5,000.00 per calendar day for every day Substantial 
Completion extends past the contract performance period, and $1,125.00 per calendar day 
for every day Physical Completion extends past the contract performance period. 

Standard work hours will be 7:00AM to 5:00PM. Work outside these hours may be 
requested in writing and submitted to the Engineer. Work outside these hours may be 
required by the City for in-road work, or roadway adjacent work, and will not require a 
request when directed by the AHJ. When work is being performed during period of dark or 
low light conditions, the contractor must provide adequate temporary lighting for the work 
being performed. The use of headlights on construction vehicles and equipment will not be 
accepted as temporary lighting. Positioning of lights must not shine into traffic or private 
property. 

There are several restrictions on dates when Work cannot be performed that must be 
considered in bidding and scheduling the work. There are also wildlife protections and 
mitigation requirements. 

 

1) Work below the ordinary highwater line: March 1st to July 14th annually 
2) Canal Culverts: March 15th to October 31st annually 
3) Burrowing Owls: Requires no work within 200m of nesting areas from February 15th to 

September 25th annually; mitigation can be put in place during the non-nesting 
periods. 

4) Bald Eagle Roost Trees: Requires compliance with WDFW and mitigation measures  
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